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ACRONYMS AND DEFINITIONS 

Acronyms and Definitions 

Term Definition 
AC Alternating Current 
ADMS Advanced Distribution Management System 
BESS Battery Energy Storage System 

BTM 
Behind-the-Meter (BTM) refers to customer-sited resources (e.g., 
solar and BESS) that are connected to the distribution system on 
the customer’s side of the utility’s service meter.  

CAISO California Independent System Operator 
CBI Customer Benefits Indicator 

Clean Energy Implementation 
Plan (“CEIP”) 

The Clean Energy Implementation Plan is a four-year roadmap that 
guides PSE’s clean electricity actions, programs, and investments 
for the years 2022-2025. 

Clean Energy Transformation 
Act (“CETA”) 

PSE is obligated to meet the requirements of the Clean Energy 
Transformation Act (“CETA”), Chapter 19.405 RCW. CETA sets 
statewide policy goals for the elimination of coal-fired resources by 
December 31, 2025, 80 percent carbon free generation and overall 
carbon neutral electricity by 2030, and 100 percent carbon free 
electricity by 2045. 

COD Commercial Operation Date 
DEI Diversity, Equity, and Inclusion 
DER Distributed Energy Resource 

Distribution System 
Medium-voltage (12.5 kV-55 kV) infrastructure that carries 
electricity from a substation to customers; includes the substation 
transformer 

DR Demand Response 
EIM Energy Imbalance Market 
ELCC Effective Load Carrying Capacity 
EMS Energy Management System 
EV Electric Vehicle 
EVSE Electric Vehicle Supply Equipment 

FTM Front-of-the-Meter (FTM) resources are interconnected to the 
distribution and transmission system.  

Highly Impacted Community 
(“HIC”) 

As defined by CETA, “a community designated by the department 
of health based on the cumulative impact analysis required by RCW 
19.405.140 or a community located in census tracts that are fully or 
partially on “Indian country,” as defined in 18 U.S.C Sec. 1151” 
[WAC 480-100-605] 

IRP Integrated Resource Plan 
LI Low-Income 

Named Communities Overarching term covering “Highly Impacted Communities” and 
“Vulnerable Populations”. 

PPA Power Purchase Agreement 



 
 
 
 

- v - 

2023 Distributed Solar and Storage RFP  

ACRONYMS AND DEFINITIONS 

Term Definition 

SCADA 

Supervisory Control and Data Acquisition: a system of remote 
control and telemetry used to monitor and control the transmission 
and distribution system including substations, transformers, and 
other electrical assets. 

SMWBE 
Small, Minority, Women Owned Business Enterprise as defined by 
the Washington State Office of Minority and Women’s Business 
Enterprises 

VPP Virtual Power Plant 

Vulnerable Populations 

As defined by RCW 19.405.020 (40), communities that experience a 
disproportionate cumulative risk from environmental burdens due 
to (a) Adverse socioeconomic factors, including unemployment, 
high housing and transportation costs relative to income, access to 
food and health care, and linguistic isolation; and (b) Sensitivity 
factors, such as low birth weight and higher rates of hospitalization. 

WUTC Washington Utilities and Transportation Commission 
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1. Introduction 

Overview 

Puget Sound Energy (“PSE” or “the Company”) has identified a distributed energy resource need 
in order to meet the targets identified in the company’s proposed Clean Energy Implementation 
Plan (“CEIP”). PSE is seeking 80 MWs and 25 MWs of distributed solar and storage, respectively, 
by the end of 2025 to fulfill the Clean Energy Transformation Act (“CETA”) compliance 
requirements 1 . In order to fulfill this need, PSE is taking a multi-pronged approach to the 
identification and construction of new projects within PSE’s service area.  

One approach is to identify potential sites for the lease and construction of new distributed 
energy resources. To support this, PSE will soon launch an online portal designed to solicit 
applications from potential site hosts, which will be evaluated outside of this RFP.  

The second approach seeks to identify projects from qualified parties (“Respondents”) through 
this voluntary Distributed Solar and Storage Request for Proposals (the "DSS RFP"). This RFP 
includes procurement of distribution interconnected solar PV generation and Battery Energy 
Storage System (“BESS”) that are directly controlled by PSE, located within PSE’s service area, 
and can meet all or part of the Company’s resource need, consistent with the requirements 
described herein. The DSS RFP will be available on PSE’s website at the following link: 
http://www.pse.com/RFP.   

PSE’s priorities for the DSS RFP are as follows:  

 Identify distributed solar and storage projects that interconnect to the PSE grid to meet 
the uses outlined within PSE’s Clean Energy Implementation Plan (“CEIP”), and utilize the 
locational benefits of distributed resources; 

 Maximize customer benefits of DERs with a preference for projects that result in benefits 
to Highly Impacted Communities2 and Vulnerable Populations3 (“named communities”) 

                                                           
1 PSE is obligated to meet the requirements of the Energy Independence Act, Chapter 19.285 RCW and the Clean Energy 
Transformation Act (“CETA”), Chapter 19.405 RCW. The Energy Independence Act, also known as Washington State’s renewable 
portfolio standards, requires PSE to acquire qualifying eligible renewable resources and/or renewable energy credits to meet 15 
percent of its load. CETA sets statewide policy goals for the elimination of coal-fired resources by December 31, 2025, 80 percent 
carbon free generation and overall carbon neutral electricity by 2030, and 100 percent carbon free electricity by 2045. 
2 Highly Impacted Communities as defined at 
https://www.doh.wa.gov/DataandStatisticalReports/WashingtonTrackingNetworkWTN/ClimateProjections/CleanEnergyTransf
ormationAct 
3 Pursuant to RCW 19.405.020 (40), “Vulnerable populations” means communities that experience a disproportionate 
cumulative risk from environmental burdens due to: (a) Adverse socioeconomic factors, including unemployment, high housing 
and transportation costs relative to income, access to food and health care, and linguistic isolation; and (b) Sensitivity factors, 
such as low birth weight and higher rates of hospitalization. PSE further defined Vulnerable Populations in Chapter 3 of the draft 
2021 CEIP 
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through job creation, energy resiliency, financial incentives and other benefits (additional 
details provided in Exhibit A); 

 Give special consideration to projects developed and implemented by SMWBE groups, 
and utilizing project labor agreements (additional details provided in Exhibit A); 

 Learn from Respondent submissions and resulting programs to inform future PSE 
initiatives; and 

 Highlight an upcoming site solicitation process in which PSE is seeking locations where 
distributed solar and storage projects could be constructed to support the uses outlined 
within PSE’s CEIP, and utilize the locational benefits of distributed resources. 

Respondents should note that PSE issued a DER RFP on February 7, 2022, but few solar and 
storage proposals were received, with none being shortlisted.4 PSE is committed to pursuing new 
distributed solar and battery projects, thus the company is issuing this RFP; along with initiating 
a process to identify potential site hosts through an ongoing application process. Both are 
intended to identify projects to meet its distributed energy resource targets identified in the CEIP.  
PSE will conduct a process that is accessible and fair for all respondents. PSE encourages all 
Respondents able to meet the requirements of this DSS RFP to participate, including Respondents 
representing minority-, women-, disabled- and veteran-owned businesses as well as tribal 
groups. Additional details on PSE’s emphasis and criteria for equitable involvement can be found 
in Exhibit A: Evaluation Criteria and Scoring. 

This DSS RFP process may or may not result in one or more transactions by PSE. PSE reserves the 
right to modify and/or cancel this DSS RFP to comply with changes to regulatory policy or federal, 
state, or local laws. 

Resource Need 

The integrated resource planning analysis, which evaluates and establishes the Company’s 
capacity (physical reliability) and renewable energy (policy driven) needs, consistent with WAC 
480-100-620, guides PSE’s electric resource acquisition process. PSE’s most recent Integrated 
Resource Plan (the “2021 IRP”) includes a discussion of the electric planning standard and 
describes the methodology for analyzing the Company’s resource needs. PSE filed the 2021 IRP 
in April 2021. The 2021 IRP includes an assessment of PSE’s resource needs and can be found on 
PSE’s website at the following link: http://www.pse.com/irp.5 An Electric IRP progress report will 
be filed on March 31, 2023 and any applicable inputs derived from the report could be utilized 
for the DSS RFP evaluation prior to filing the final Electric IRP Progress Report. 

CETA sets a trajectory for electric utilities, including PSE, to provide electricity that is carbon 
neutral by 2030 and 100 percent carbon-free by 2045. PSE’s 2021 IRP modeling shows DERs as a 

                                                           
4 See PSE’s 2022 DER RFP: Proposal Summary Report at Docket UE-210878 (April 19, 2022). 
5 See also WUTC Docket Nos. UG-200305 (natural gas) and UE-200304 (electric). 
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growing part of PSE’s electricity resource portfolio to “achieve targets at the lowest reasonable 
cost,” per CETA requirements. PSE anticipates that in addition to new large-scale resources, a 
diversified portfolio of DERs, including distributed renewable generation, distributed BESS, will 
be necessary, at scale, to effectively execute its approach. PSE’s 2021 CEIP has the same 
distributed solar and BESS targets as the 2021 IRP. The targets identified in this DSS RFP are 
aligned with the 2021 CEIP DER additions, as shown in Table 1 below. 

 PSE’s 2021 CEIP Incremental DER Additions through 2045 

 

PSE seeks to add DER projects and sites to the Company’s portfolio in order to meet the targets 
laid out in its proposed CEIP. In particular the company is seeking the following resource types: 

 Distributed Solar (ground and rooftop): PSE is seeking to fulfill an 80 MW target of 
distributed solar capacity by the end of 2025. The longer-term goal is to acquire 180 MW 
of distributed solar capacity by 2031. PSE is only seeking Front-Of-The-Meter (“FTM”) 
installations, both ground and rooftop mounted through this RFP. The minimum size for 
an installation is 200 kW AC, with a maximum of 4.99 MW AC. 

 Distributed BESS (standalone or paired with solar): PSE is seeking to fulfill a 25 MW target 
of BESS capacity by the end of 2025. The longer-term goal is to acquire 175 MW of 
distributed BESS by 2031. PSE is only seeking FTM and BESS installations that are either 
standalone resources or paired with solar installations. PSE must also have direct control 
over the BESS installation. The minimum size for an installation is 200 kW AC, with a 
maximum of 4.99 MW AC. BESS paired with solar must not exceed the nameplate value 
of the solar facility.  

In order to fulfill these distributed energy resource needs, PSE is taking two paths: 

 Identifying sites for solar and storage project development, by hosting an ongoing site 
solicitation outside of this RFP. Landowners and entities interested in providing site 
proposals for consideration should visit https://www.pse.com/en/green-
options/Renewable-Energy-Programs/distributed-renewables to submit an application 
containing site details. Additional information on this process will be provided on the 
website as it becomes available, with an intake portal online in January of 2023. All sites 
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will be evaluated for feasibility, renewable potential, expected cost to construct, benefits 
to named communities, and system benefits. 

 Targeting solar and battery projects, to be interconnected to PSE’s distribution system6 
through this RFP. PSE is targeting projects that will be commercially operable by the end 
of 2025 to fulfill its CEIP goals and will prioritize those projects in its evaluation. Projects 
expected to come in later than the end of 2025 should still apply, but acceptable 
commercial operation dates outside of PSE’s target window will be evaluated on a case 
by case basis. 

For the DSS RFP, PSE anticipates selecting one or more Proposals for all resource types. PSE will 
evaluate any commercially viable distributed solar and distributed BESS project proposals that 
comply with all applicable laws and regulations and meet the minimum qualification 
requirements described in Section 4 of this DSS RFP. 

About Puget Sound Energy 

Puget Sound Energy, a subsidiary of Puget Energy, is Washington State’s oldest local energy 
company, providing electric and natural gas service to homes and businesses primarily in the 
vibrant Puget Sound area.  PSE serves approximately 1.1 million electric customers and more 
than 790,000 natural gas customers in 10 counties.  PSE meets the energy needs of its customers, 
in part, through cost-effective energy efficiency, procurement of sustainable energy resources, 
and far-sighted investment in the energy-delivery infrastructure. PSE employees are dedicated 
to providing great customer service and delivering energy that is safe, dependable, and efficient. 

Please visit the company website at www.pse.com for more detailed information.  A service area 
map depicting PSE’s service coverage area as well as other pertinent company information may 
be found under the “Who We Are” tab. 

PSE Core Values 

PSE is committed to its core values of safety, honesty, responsibility, and integrity and has specific 
expectations of entities with which we do business.  As such, PSE expects all suppliers to comply 
with all applicable laws and regulations, such as those pertaining to the environment, safety and 
employment, discrimination, and labor laws. For more information, please review PSE’s 
Responsible Contractor Guidelines and Corporate Ethics and Compliance Code: 

 PSE | Responsible supplier and contractor guidelines 
 http://www.pugetenergy.com/pages/codeethics.html. 

                                                           
6 See Schedule 152 and PSE’s Small Generation Technical Specification 160.70 for requirements for distribution interconnected 
generators. 
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2. Resource Acquisition 

In order for a proposal to be considered, the bidding entity must demonstrate that it currently 
owns or has legally binding rights to develop or market the resource(s). The Respondent must 
also demonstrate an ability to meet the minimum requirements for eligibility, which can be found 
in Section 4 of this DSS RFP.  

PSE will accept responses from consortiums or multiple parties in partnership to complete a 
project. Proposals from consortiums or multiple parties must clearly identify the relationship 
(actual or proposed) among the parties for the purposes of a transaction with PSE, including the 
party (or parties) with whom PSE will have the contractual relationship. 

PSE is not seeking aggregated projects controlled under any type of SaaS platform. Proposals 
must be for standalone projects, though there can be variations of offers provided under one 
proposal. 

Eligible Resources and Performance Requirements 

PSE is seeking turnkey projects governed by PPAs, pay-for-performance contracts and ownership 
agreements. PSE has a dual need for resources to help meet the CETA requirement to achieve an 
80 percent renewable or non-emitting resource portfolio by 2030, and to help meet the capacity 
need described in the IRP.  

PSE’s capacity needs are greatest in winter, but summer needs are growing in importance. Exhibit 
E: Schedule of Estimated Avoided Cost is provided as a reference for information on avoided cost 
by time and resource.  

Depending on whether the project is a solar, storage or paired project, it can potentially bring 
unique benefits to the local electric system. PSE will provide location value scoring for projects 
considering available locational data, including: hosting capacity, distribution substation loading, 
and named communities; additional details are provided in Exhibit A. The hosting capacity heat-
map (https://pugetsoundenergy.maps.arcgis.com) shows the potential for a DER to be installed 
at a location without requiring significant infrastructure upgrades based on daytime loading 
constraints. 

PSE will consider the seasonality of the generation, the ability to control the resource’s output 
to match PSE’s resource needs (up to and including real-time dispatch and displacement), and 
the locational value of the project. Proposals must be consistent with the proposal 
requirements described in Section 4 of this RFP: Minimum Proposal Requirements, Exhibit B: 
Proposal Requirements Forms, and Exhibit I: Requirements List. PSE encourages qualified 
respondents representing individual projects interconnected to PSE’s distribution system to 
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participate in this DSS RFP.  Table 2 below lists the resource types PSE plans to acquire. PSE 
anticipates selecting one or more proposals to meet the cumulative need for each resource 
type. 

 Resource Types 

 

Type of Connection and Control  

The type of connection and control listed below in Tables 3 and 4 vary by size. Figure 2 below 
represents the types of control for the different resource types.  

To prepare for the significant amount of DERs, PSE is currently developing a virtual power plant 
(“VPP”) platform with AutoGrid for the operational integration of a sizeable DER presence on 
PSE’s system as dispatchable network resources. In order to monitor, dispatch, and track these 
resources, it is PSE’s preference that all resources (particularly dispatchable resources) be 
integrated into PSE’s VPP platform.  

The two types of control are (1) SCADA or (2) PSE’s VPP.  

 SCADA control: PSE requires that all FTM resources greater than or equal to 2 MW 
capacity be SCADA controlled.  

 VPP integration: FTM solar greater than 0.5 MW and less than 2 MW will require visibility 
from PSE’s VPP, and FTM BESS less than 2 MW will require integration with VPP. All solar 
paired with storage projects less than 2 MWs will require VPP integration. 

Resource Description Ownership 

Solar   80 MW cumulative needed by 2025  
 Only Front-Of-The-Meter (FTM) solar 
 Projects must interconnect to PSE’s distribution 

system  

PPA / Ownership  

Battery Energy 
Storage System 
(BESS) 

 25 MW cumulative needed by 2025  
 Only FTM BESS and directly controlled by PSE 
 BESS could be either standalone or paired with 

solar  
 Projects must interconnect to the distribution 

system 

Pay-for-performance 
contract / Ownership 
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All projects are subject to the Technical Specifications for Small Generation Interconnections7 
that outline the standards needed to interconnect.  

Figure 1. Types of Control for Acquired DERs 

 

The specific requirements by resource type are listed below. Also refer to Exhibit I: Requirements 
List for general requirements across the different resources.  Not being able to meet the 
requirements labeled “Must Have” in Exhibit I and Exhibit B: Proposal Requirements Forms (Tab 
4) will not automatically eliminate a respondent. PSE requests that respondents unable to meet 
the requirements in Tab 4 of Exhibit B provide an explanation as to how their proposal still meets 
PSE’s needs. PSE will compare respondent capabilities with PSE requirements in its evaluation. 

Solar 

Distributed solar resources acquired through this RFP must be FTM. Table 3 below lists the type 
of connection for distributed solar resources.  

 Distributed Solar Connection Type 

Category Type of Connection 

FTM Solar ≥ 2MW Connected to PSE’s SCADA system 

FTM Solar ≥ 0.5MW and <2MW Connected to PSE’s VPP for visibility 

FTM Solar < 0.5 MW Metered; not connected to either SCADA or VPP 

Requirements for the above-referenced solar categories are as follows:  

 Solar Resources must interconnect as Tier 2 or Tier 3 under Schedule 152: Interconnection 
with Electric Generators. 

                                                           
7 The February 7, 2022 Technical Specifications for Small Generation Interconnections can be found on 
http://www.oasis.oati.com/psei/index.html  
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 All resources will require interconnection following PSE’s established processes and 
technical standards, linked at the Distributed Renewables website.  

 Respondents for solar generation must have the capability to measure performance and 
communicate performance data to PSE.  

 Installation information, proposed sites for installation and a conceptual site layout. 
 Proposals should include only PV panels and associated equipment (transformers, 

inverters, controllers, etc.) from industry-recognized top-tier manufactures, such as those 
listed in the 2021 BNEF Tier 1 PV Module Makers list. 

PSE’s cross-Cascades transmission path, the Intermountain Power (“IP”) line, which crosses the 
Cascade Mountains to Kittitas County is fully subscribed. System upgrade costs from previously 
proposed distributed renewable projects in Kittitas County have proven to be cost-prohibitive 
because they trigger an upgrade to the IP line. PSE expects that solar projects proposed in Kittitas 
County will likely result in the same cost-prohibitive system upgrades. However, PSE will still 
consider and evaluate projects proposed in the Kittitas region. The Hosting Capacity Map, linked 
in Exhibit J: Resources, shows the location of capacity for generation resources on PSE’s system, 
which reflects lower interconnection costs.  

The Information and Operation Technology (IT/OT) specific requirements, depending on the type 
of connection and control are described under the IT/OT Requirements section as well as in both 
Exhibit B: Proposal Requirements Forms (Tab 4) and Exhibit I: Requirements List.  

Battery Energy Storage System (BESS) 

Distributed BESS resources acquired through this RFP must be FTM. Exhibit C, BESS Requirements 
provides the key codes and standards PSE expects for all BESS projects. Table 4 below lists the 
type of connection for distributed BESS resources.  

 BESS Connection Type 

Category Type of Control  

FTM BESS ≥ 2 MW Directly controlled using PSE’s SCADA 

FTM BESS < 2 MW Integrated with PSE’s VPP platform 

The requirements for these BESS categories are described below.  

The proposed FTM BESS configuration (pricing, O&M costs, lifecycle, and warranties) in Exhibit 
B: Proposal Requirements Forms (Tab 3b) should reflect the following operating characteristics 
(shown in Table 5 below); however, PSE will consider other operating characteristics proposed 



 
 
 

 

- 9 - 

2023 Distributed Solar and Storage RFP   

SECTION 2. Resource Acquisition 

by respondents. Respondents choosing other operating characteristics should describe them 
thoroughly in their response. 

 Full cycle – PSE may charge and discharge all usable energy8 on average one time per day 
365 days per year. 

 BESS configuration characteristics 

Full Cycles Per Year Maximum Annual MWh Discharged  
Average 1 cycle/day & 365 days/year 1,460 MWh per installed MW 

 

Due to the unique risks associated with ownership of BESS and PSE’s limited experience, PSE 
prefers lithium ion technology for ownership proposals for FTM BESS resources acquired through 
this RFP; see technology risk section of the qualitative scoring matrix in Exhibit A: Evaluation 
Criteria and Scoring. Proposals must describe the BESS they propose to deploy and provide 
information regarding the following: 

 Installation information, proposed sites for installing the BESS and a conceptual site 
layout. 

 BESS characteristics, including:  

o forecasted charge and discharge cycles,  
o roundtrip efficiency and losses,  
o proposed energy management and control systems, and  
o methods of communication to ensure they can be reliably dispatched and 

controlled using PSE’s SCADA or PSE’s VPP (see Tables 3 and 4).  

 Proposals should include only batteries and associated equipment (transformers, 
inverters, controllers, etc.) from industry-recognized top-tier battery suppliers and 
integrators.9 

 Proposals should include a full description of the battery technology proposed including 
history of successful implementation for the application proposed. 

 Proposals should indicate the names of the manufacturers of all the major system 
components along with their history in providing equipment in similar applications.  

                                                           
8 Usable energy will be evaluated as the total energy available to be discharged, without voiding the warranty or minimum state 
of charge requirements, and is defined as rated MW capacity multiplied by hours of run time at rated capacity. 
9 Some examples of top-tier battery manufacturers include Samsung, BYD, LG Chem, Tesla, A123, Beacon Power, NEC, Saft, NGK 
and Toshiba. 
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 Proposals should state the design life of the batteries selected and detail plans for 
operation as they degrade in performance, as well a plan for ultimately replacing and 
recycling the batteries upon end of life. 

 Proposal should include a fire protection system and address fire and explosive gas 
detection, prevention, and mitigation.  

 Proposals should include a description of the manufacturer warranties/guarantees for all 
major equipment in the system including batteries, inverters, control systems, generator 
step-up (“GSU”) transformers, etc. 

 Proposals should include a conceptual description of the proposed cooling system. 

 Proposals should include documentation including system and equipment compliance 
with appropriate governing agencies and standards including Federal Energy Regulatory 
Commission (“FERC”), North American Electric Reliability Corporation (“NERC”), Western 
Electric Coordinating Council (“WECC”), Underwriters Laboratories (“UL”), Institute of 
Electrical and Electronics Engineers (“IEEE”), National Electrical Code (“NEC”), Industry 
Foundation Classes (“IFC”), etc., as applicable.  

 All proposed design engineering firms and project constructors should have proven 
expertise and experience in projects of similar scope and size. 

Additionally, the supplier will be required to fulfill the following general requirements: 

 Conduct a site inspection to determine the feasibility and safety of installing BESS at the 
provided location. 

 Obtain all permits associated with any work required.  
 All FTM BESS systems must be interconnected on the utility-side of the revenue meter 

and operate in parallel with PSE’s electric system and must meet the interconnection 
requirements per Schedule 152: Interconnection with Electric Generators. 

The IT/OT specific requirements, depending on the type of connection and control are described 
under the IT/OT Requirements section as well as in both Exhibit B: Proposal Requirements Forms 
(Tab 4) and Exhibit I: Requirements List.  

IT/OT Requirements 

PSE is seeking direct connected DERs to PSE’s system with monitoring and control through PSE’s 
VPP or ADMS depending upon size and electrical level of connection.  There is a common set of 
requirements that apply across both cases, as well as requirements specific to each case. The 
common and specific requirements are described in Exhibit I: Requirements List, including 
requirements tagged “IT” and “Operations”. In addition, the Respondent must complete the 
questions found in Exhibit B: Proposal Requirements Forms (Tab 4). Not being able to meet the 
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requirements labeled “Must Have” in Exhibit I and Exhibit B: Proposal Requirements Forms (Tab 
4) will not automatically eliminate a respondent. PSE requests that respondents unable to meet 
the requirements in Tab 4 of Exhibit B provide an explanation as to how their proposal still meets 
PSE’s needs. PSE will compare respondent capabilities with PSE requirements in its evaluation. 

The connection types are described below with graphical representations of each type. Note that 
the types here apply to the different types of DERs shown in Figure 2 “Types of Control for 
Acquired DERs” and Tables 3 and 4 “Resource Types”.  

Requirements by Category Type  

The requirements in Exhibit I: Requirements List are separated by functional areas including 
Business, Engineering, IT, Load Office, Operations, and Planning. In general, most of the business 
and front office requirements apply to all DER control types, while engineering, IT, operations, 
and planning requirements apply to one or more DER control types.  These two different aspects 
of the requirements, as shown below, introduce complication but are intended to meet the 
Commission’s goal of broadly enabling interconnection of DER into PSE’s system to meet the 
long-term energy goals.   

Please review and respond to each requirement listed in Exhibit B Tab 4 Proposal Requirements 
that is applicable for the DER resource. Note that the Direct Connect can apply to DER < 2 MW 

and to DER ≥ 2 MW.  The primary difference is that PSE expects that DERs greater than or equal 
to 2 MW will be monitored and controlled in PSE’s ADMS system depending upon a variety of 
factors including size, interconnect voltage, and type of DER.  

Prior to construction  

Prior to starting construction, Respondents must apply for and acquire electrical permits and all 
permits related to the right of way and easement. In addition, Respondents must provide prompt 
notice of any risk or issue that has the potential to jeopardize the Project’s success, and shall 
participate in good faith and as appropriate in actions to mitigate risks or issues.   

Respondents must also attend a pre-construction meeting as scheduled by PSE team ahead of 
mobilization.  Respondents will manage their subcontractors and ensure all parties meet scope 
requirements, deliverables, and project timelines. Respondents will maintain a master project 
schedule that incorporates all construction activities, trigger points and milestones, and update 
it on a weekly basis. Updated schedules will be shared at reoccurring construction progress 
meetings, and meetings will be held weekly or biweekly as needed. 

Prior to PSE ownership 

If the project is to be owned by PSE, prior to project turnover, all manufacturers supplied 
reference manuals, operation processes and equipment warranties will be compiled into a binder 
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(PDF) and surrendered to PSE with the project. Each project will also be furnished to PSE with an 
established Maintenance and Inspection Program.  

Supplier will retain ownership of duties associated with warranty replacement Return 
Merchandise Authorization (RMA) and reimbursement if applicable for the duration of the 
maintenance period or the end of the OEM warranty whichever is first. 

Supplier agrees to repair or replace components of PV system that fail due to materials or 
workmanship by the OEM, as well as failures associated with system construction and testing 
within specified warranty period. 

Manufacturer's materials and workmanship warranties include, but are not limited to, the 
following: 

• Faulty operation of PV modules 
• Faulty operation of Inverters 
• Faulty operation of Optimizers 

Workmanship Warranty Period: five (5) years from date of Substantial Completion. 

Pricing  

Respondents should refer to the pricing sheets by resource type in Exhibit B: Proposal 
Requirements Forms and must follow the pricing structure outlined below. Respondents are 
encouraged to review Exhibit E: Schedule of Estimated Avoided Cost. Respondents may provide 
an estimate for the interconnection cost of the project and apply it to their pricing, but PSE will 
conduct its own study to determine interconnection costs. 

Solar and Battery Energy Storage System (BESS) 

The price for solar and BESS for a PPA structure must be expressed in one of the following three 
options outlined below, with ownership pricing further broken out in Exhibit B.  

 A fixed capacity ($/kW-year) and energy charge ($/MWh) for the term of the PPA: In this 
case, respondents need to specify the fixed charges and the PPA term start and end dates 
for which the fixed charges are valid. 

 A first-year capacity ($/kW-year) and energy charge ($/MWh) with an annual escalation 
rate for the PPA term:  In this case, Respondents are required to provide the start year 
capacity and energy charges, an annual escalation rate, and specify the PPA term start 
and end dates. 

 Market Index premium/discount: In this case, respondents need to specify the premium 
or discount over the Mid-C price forecast ($/MWh), see Exhibit E: Schedule of Estimated 
Avoided Cost. 
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For BESS, Respondents should indicate whether the pricing is for BESS paired with solar or 
standalone BESS.  

The offer price should be inclusive of equipment prices, installation, and O&M charges. 
Additionally, Respondents need to separately specify the fixed O&M costs ($/kW-year) and 
variable O&M costs ($/MWh), which include maintenance and repair costs. While these are 
expected to be included in the overall contract price the breakout is used in the bid evaluation. 

Respondents may also specify a buyout price and timeframe as part of their response.  

For solar and FTM BESS where the ownership option applies, in which assets are transferred over 
for PSE’s ownership, Respondents should specify the ownership start year and the ownership 
price.  

For PPAs, Respondents are required to include underlying fixed and variable cost of production. 
In PSE’s view, a pricing structure that closely mirrors the actual cost structure of the project aligns 
the Respondent’s and PSE's interests with respect to scheduling and dispatch.   
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3. Schedule and Process  

RFP schedule  

The following schedule (Table 6) is subject to adjustment based on the actual pace of the 
evaluation process. Updates will be posted online at http://www.pse.com/RFP.  

 2023 DSS RFP Schedule  

Date Milestone 

December 22, 2022 PSE issues final DSS RFP  

January 23, 2023 PSE starts accepting proposals 

March 17, 2023 Offers due to PSE 

April 16, 2023 
PSE posts compliance report to its RFP website, consistent with the 
requirements of WAC 480-107-035(5) 

Q2 2023 
PSE completes Preliminary Site Assessment and notifies accepted 
bidders to start Schedule 152 application 

May 19, 2023 
Notified bidders will need to have a complete Schedule 152 
application submitted and a queue number 

Q3 2023 
PSE completes evaluation, selects DSS RFP shortlist and notifies 
Respondents 

Mid Q3 – end of Q4 
2023 

PSE negotiates and executes agreements with shortlisted 
Respondents 

 
Evaluation process  

PSE will follow a structured evaluation process designed to screen and rank individual proposals 
based on an evaluation of costs, risks, and benefits. These include resource cost, market-volatility 
risks, demand-side uncertainties and benefits, resource dispatchability, effects on system 
operation, customer benefits, credit and financial risks to the utility, the risks to ratepayers, 
public policy, and Washington State and federal government requirements. PSE will consider a 
number of quantitative and qualitative factors to compare proposals with diverse attributes. PSE 
will evaluate each proposal based on its compliance with this DSS RFP and according to the 
criteria described in Section 4: Minimum Requirements and Exhibit A: Evaluation Criteria and 
Scoring to this DSS RFP. 
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The evaluation process will be divided into two phases. The first phase will be the Preliminary 
Site Assessment, which will inform aspects of the qualitative and quantitative evaluation that 
make up the second phase, see Figure 3 below. 

Figure 2. 2023 DSS RFP Evaluation Process 

  

Intake process 

PSE’s evaluation process will begin with the intake of proposals through a web platform. 
Respondents will download the RFP forms from PSE’s RFP website (www.pse.com/rfp) and 
submit the completed forms and attachments through the platform. The platform will be 
accessible by a link from the RFP website when the final RFP is issued.  

Proposals will be tested for completeness and adherence to minimum criteria requirements 
(described in Section 4) in two ways during the intake process. First, an automated system 
performs real-time validation of proposal completeness. If the automated system determines 
that a proposal is incomplete or fails to meet required criteria, it will generate an error-specific 
response, allowing the Respondent to adjust the proposal and resubmit it by the due date. 
Second, because certain minimum criteria may be difficult to confirm with a simple algorithm, 
PSE’s DER acquisition team will perform a preliminary eligibility screening to verify that all 
proposals accepted by the system appear to meet the minimum requirements. If a proposal is 
determined to be ineligible based on the screening, PSE will notify the Respondent and the 
Respondent will be given three business days to remedy the proposal (the “cure period”).  

Phase 1: Preliminary Site Assessment study phase 

Preliminary Site Assessment

An initial analysis of 
interconnection requirements is 
performed, followed by a more 
indepth study through Schedule 

152. Bidders are required to 
submit a Schedule 152 

application by May 19, 2023.

Qualitative and Quantitative 
Evaluation

Proposals are evaluated for 
qualitative and quantitative 

elements based on the details 
provided in Exhibit A. 

Shortlist and Negotiations

Shortlisted programs will be 
notified in Q3 of 2023 with 

negotiations shortly following.
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Once the intake process is complete and the study fee collected, PSE will begin the Preliminary 
Site Assessment. This study will be done by PSE planners with additional support from contracted 
engineers if needed. The Preliminary Site Assessment will provide PSE with an interconnection 
cost estimate that it will use in its quantitative analysis and details on project feasibility that it 
will use for its qualitative analysis. At the end of the study, Respondents will be notified of initial 
results and those interested in continuing with the RFP process will be required to submit 
Schedule 152 applications. PSE strongly recommends all Respondents to begin compiling 
materials for the Schedule 152 application prior to receiving the Preliminary Site Assessment 
results. A completed Schedule 152 application and queue number is due by May 19, 2023. 

After the results of the Preliminary Site Assessment, Respondents will be given an opportunity to 
submit an updated best and final offer price (“BAFO”) to include interconnection costs. If no BAFO 
is submitted, the original bid price will be used.  

Phase 2: Quantitative and qualitative evaluation phase 

In the second phase, PSE will conduct a cost analysis and qualitative risk screening. PSE will use 
its benefit-cost analysis (“BCA”) model, Qualitative analysis, and the scoring approach for price 
and non-price factors presented in Exhibit A: Evaluation Criteria and Scoring to screen and rank 
proposals based on the Respondent’s responses to Exhibit B. Upon completing its evaluation, the 
DER acquisition team will combine its quantitative and qualitative screening results to produce 
an individual score and ranking for each proposal. See Exhibit A: Evaluation Criteria and Scoring 
for the ranks and weights associated with price and non-price factors considered by PSE, and a 
description of PSE’s approach to scoring individual proposals. 

Proposals that fail to substantiate a viable resource, lack credible detail, involve unacceptable 
risks or prohibitive costs, or otherwise fail to meet the minimum proposal requirements defined 
in Section 4 of the DSS RFP will not be further considered. Any proposal that does not meet the 
minimum requirements of this RFP in the preliminary eligibility screening will be disqualified and 
not shortlisted. 

PSE will develop a short list of proposals that best align with the Company’s overall objective to 
select a portfolio of resources delivered to its system that balances lowest reasonable cost10 
considering risk, customer benefits, and broad customer class inclusion. The risks associated with 
determining lowest reasonable cost include compliance with all applicable state laws and 

                                                           
10 Lowest reasonable cost is defined in WAC 480-107-007 and 480-100-605 to mean “the lowest cost mix of generating resources 
and conservation and efficiency resources determined through a detailed and consistent analysis of a wide range of commercially 
available resources. At a minimum, this analysis must consider resource cost, market-volatility risks, demand-side resource 
uncertainties, resource dispatchability, resource effect on system operation, the risks imposed on the utility and its customers, 
public policies regarding resource preference adopted by Washington or the federal government, and the cost of risks associated 
with environmental effects, including emissions of carbon dioxide. The analysis of the lowest reasonable cost must describe the 
utility's combination of planned resources and related delivery system infrastructure and show consistency with chapters 19.280, 
19.285, and 19.405 RCW.” 
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regulations, including CETA. The costs and risks associated with compliance with CETA include 
the customer benefit and equity considerations outlined in RCW 19.405.040(8). 

PSE may also hold in reserve a certain number of proposals that fall short of the cut-off point, in 
the event that one or more of the selected proposals are subsequently withdrawn or eliminated 
for any reason, including unacceptable risks or fatal flaws identified during the course of 
additional due diligence.  

Independent evaluator  
In early February 2021, following Commission approval in Docket UE-210037, PSE hired Bates 
White to provide independent evaluator (“IE”) services for the All-Source RFP. For information 
about PSE’s IE selection process and the qualifications of Bates White, please see PSE’s petition 
dated January 19, 2021 in Docket UE-210037, found on the WUTC website. Subsequently, PSE 
hired Bates White as the IE for the DER RFP to leverage the knowledge gained on PSE’s internal 
processes and priorities through their work on the All-Source RFP, and will continue with the use 
of Bates White as the IE for the DSS RFP.  

 

Frank Mossburg 
Frank.mossburg@bateswhite.com 
 

 

Vincent Musco 
Vincent.musco@bateswhite.com  

Role and scope of the IE 

Consistent with the requirements in WAC 480-107, the following sections describe the role and 
scope of the IE: (i) Role and expectations, (ii) Responsibilities and tasks, and (iii) Deliverables. 

Role and expectations 

The function of the IE is to consult with PSE, as needed, on the procurement activities in the 2023 
DSS RFP as described below. The IE will:  

 ensure that PSE’s DSS RFP process is conducted fairly, transparently, and properly;  

 participate in the design of the DSS RFP;  

 evaluate the unique risks, burdens, and benefits of each bid;  

 provide to PSE the IE’s minutes of meetings and the full text of written communications 
between the IE and PSE and any third-party related to the IE’s execution of its duties;  

 verify that PSE’s inputs and assumptions, including capacity factors and capital costs, are 
reasonable;  

 assess whether PSE’s process of scoring the bids and selection of the initial and final 
shortlists is reasonable;  
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 prepare a final report to the WUTC after reconciling rankings with PSE in accordance with 
WAC 480-107-035(3) that must:  

o include an evaluation of the competitive bidding process in selecting the lowest 
reasonable cost acquisition or action to satisfy the identified resource need, 
including the adequacy of communication with interested persons and 
Respondents; and  

o explain ranking differences and why the IE and PSE were or were not able to 
reconcile the differences.  

The IE will participate in meetings with the WUTC and PSE, on an as-needed basis, to discuss its 
findings. If called upon to testify, the IE may serve as an expert witness in proceedings.  

The IE will be given reasonable access to information, meetings and communications related to 
offers submitted by all respondents. The IE will immediately report to PSE and the WUTC any 
perceived attempt by any individual or party, including any PSE self-build or affiliate 
Respondents, to improperly influence any findings determined by the IE, or to challenge or 
interfere with their independent role in the solicitation process. See also Section 4 subsection 
Eligibility and Conflict of Interest Disclosure for more information. 

Responsibilities and tasks 

In support of the functions discussed above, the IE responsibilities and tasks will include the 
following:  

 Review and provide feedback and recommendations on PSE’s draft 2023 DSS RFP. Assess 
the 2023 DSS RFP’s design, including review of the adequacy, accuracy and completeness 
of solicitation materials to ensure compliance with the WUTC’s Purchase of Electricity 
Rules and consistency with accepted industry standards and practices. The IE will 
participate in the design of the RFP and provide feedback to PSE on the draft 2023 DSS 
RFP prior to their release.  

 Advise on the consistency of solicitation activities with the WUTC’s rules and procedures 
and PSE’s 2023 DSS RFP.  

 Advise on the evaluation process, including recommending data requests, as needed, to 
supplement the information requested from Respondents in the 2023 DSS RFP to allow 
for a full and fair evaluation of proposals.  

 Assess whether the quantitative and qualitative bid evaluation criteria and methodologies 
are applied to all bids in a fair and non-discriminatory manner and whether PSE’s process 
of scoring the bids and selection of the initial and final shortlists is reasonable. The IE will 
be provided reasonable access to the evaluation meetings and documentation of PSE’s 
DSS acquisition and cross-functional teams, in order to credibly assess the bid evaluation 
and selection processes.  
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 Verify that PSE’s inputs and assumptions, including capacity factors and capital costs, are 
reasonable. The IE will be provided with a description of how the evaluation models 
function, including the inputs and outputs of all models used during the evaluation 
process.  

 Assess whether PSE’s process of scoring the bids and selection of the initial and final 
shortlists is reasonable. The IE will score and rank qualifying bids based on PSE’s modeling 
output and an independent qualitative assessment using the RFP’s ranking criteria and 
methodology and consult with PSE to reconcile any ranking differences. If a Respondent 
makes material changes to its bid after shortlist selection, PSE and the IE will re-rank bids 
according to the revised bid.  

 Monitor the evaluation processes and promptly submit recommendations to PSE’s DSS 
manager to ensure that no Respondent has an information advantage and that all 
respondents or counterparties, if applicable, receive access to relevant communications 
in a non-discriminatory manner.  

Deliverables 

 Prepare a final written report as to whether or not PSE’s competitive bidding process, 
evaluation process and decisions were reasonable and appropriate and were applied in a 
transparent, fair and non-discriminatory manner for all offers received. The report will 
explain why the IE and PSE were (or were not) able to reconcile any ranking differences. 
The IE will protect confidential Respondent information subject to the terms of the 
confidentiality agreement included in the IE RFP and consistent with the terms of the 
confidentiality agreement included in the 2023 DSS RFP.  

 Provide to PSE the IE’s minutes of meetings and the full text of written communications 
between the IE and the utility and any third-party related to the IE’s execution of its 
duties. 

 Participate as an independent witness or in an advisory capacity during administrative 
hearings, as required, before the WUTC in any associated proceedings.   

Negotiations and contracts  

PSE may elect to negotiate price and non-price factors with any Respondent whose proposal has 
been shortlisted. During negotiations, PSE will continue to update its economic and risk analysis 
on an as-needed basis to reflect any additional or revised factors that may impact the total cost 
of a proposed resource. 

PSE has no obligation to enter into definitive agreements with any respondent to this DSS RFP 
and may terminate or modify the DSS RFP at any time without liability or obligation to any 
Respondent. This DSS RFP shall not be construed as preventing PSE from entering into any 
agreement that it deems appropriate at any time before, during, or after the DSS RFP process is 
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complete. PSE reserves the right to negotiate only with those Respondents and other parties who 
propose transactions that PSE believes, in its sole opinion, to have a reasonable likelihood of 
being executed substantially as proposed. 
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4. Proposal Requirements 

Summary of Proposal Submission Requirements 

Table 7 below lists required exhibits for proposal submission. The primary proposal submission 
document is Exhibit B. In addition, Respondents are required to address the requirements 
included in other specified exhibits as part of the proposal submission. A few of the exhibits (as 
indicated below in Table 7) are for reference only and do not include any submission 
requirements.   

 Summary of Required Exhibit Submissions  

Exhibit Required Submission  
For Reference 

Only 

Exhibit A: Evaluation Criteria and Scoring  ✓ 
Exhibit B: Proposal Requirements Forms  ✓  
Exhibit C: BESS Requirements  ✓ 

Exhibit D: Mutual Confidentiality Agreement ✓  

Exhibit E: Schedule of Estimated Avoided Cost  ✓ 
Exhibit F: Prototype Ownership Agreement Term Sheet If Applicable  
Exhibit G: Prototype Capacity and/or Energy Agreement 
Term Sheet 

If Applicable  

Exhibit H: Prototype Clean Energy PPA Term Sheet If Applicable  
Exhibit I: Requirement List  ✓ 
Exhibit J: Resources  ✓ 
Exhibit K: Vendor Questionnaire 11 Required for 

shortlisted proposals 
 

Exhibit L: PSE Customer Consent Letter ✓  

 
Confidentiality agreement  

Each bid submittal shall include a signed and scanned copy of Exhibit D: Mutual Confidentiality 
Agreement, which is due no later than March 17, 2023. PSE will return one fully executed scanned 
Mutual Confidentiality Agreement to the respondent.  

                                                           
11 This is provided for reference only. PSE will require Respondents to fill this out in the post-selection stage.  
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Consistent with the requirement in WAC 480-107-023, PSE must provide the IE with all data and 
information necessary to perform a thorough investigation of the bidding process and responsive 
bids. Consistent with the requirements of WAC 480-107-035, PSE will make available on its 
website a summary of all proposals received within 30 days of the close of the bidding period.12 
PSE will also file a final summary report with the WUTC pursuant to WAC 480-107-145. 

Additionally, in accordance with the requirements of WAC 480-107-145, PSE will retain all 
information pertinent to this DSS RFP process for a period of seven (7) years or until PSE 
concludes its next general electric rate case, whichever is later. Except to the extent required by 
law or regulatory order, PSE shall have no obligation under this DSS RFP to provide the models 
and data used in its evaluation process to respondents or other third parties.  

DSS RFP Proposal Requirements  

PSE expects Respondents to provide complete information in their original submittals. PSE will 
not consider proposals that provide insufficient information to substantiate the project or offer. 
Minimum qualifying criteria are defined later in this section. 

To ensure that all proposals are thorough and complete, PSE has developed Exhibit B for proposal 
requirements forms, Exhibit B (Tab 1) includes a checklist of required items for respondents to 
complete (see Figure 4 below). All Respondents must complete Exhibit B, including any required 
attachments identified therein, for each proposal submitted. Additional information, such as a 
cover letter or other attachments not specifically required in Exhibit B, may be provided as part 
of a Respondent’s proposal and will be considered supplementary information to the required 
Exhibit B form.  

Exhibit B shall be considered the primary proposal document. While it is the Respondent’s 
responsibility to ensure that all information provided in Exhibit B is true and accurate, if PSE 
identifies an inconsistency between the Exhibit B and other proposal contents, PSE will seek to 
clarify the discrepancy with the Respondent with a data request. The Respondent will be given 
three business (3) days to correct the discrepancy. 

Respondents may not add, remove or modify tabs in Exhibit B.  PSE will reject Exhibit B forms if 
respondents add, remove or modify tabs in the Exhibit B file. 

Figure 3. Proposal content checklist (Exhibit B, Tab 1) 

                                                           
12 PSE will post a non-confidential summary of proposals consistent with the requirements of WAC 480-107-035. Past proposal 
summaries have included a PSE-assigned Project ID#, the state in which the proposed resource is located, the resource type, the 
operating status of the resource, project COD, term start/end, commercial structure (contract type) and nameplate capacity. For 
storage resources, PSE includes both capacity (MWh) and duration (hours). For DR resources, PSE typically includes a capacity 
range (over the program life) and the customer class. Unless otherwise required by law or regulatory order, PSE will not include 
any specific confidential information (e.g., bid price, owner/developer name, project name, or specific project location) in any non-
confidential summary of proposals. 



 
 
 

 

- 23 - 

2023 Distributed Solar and Storage RFP   

SECTION 4. PROPOSAL REQUIREMENTS 

 

Minimum qualifying criteria 

PSE considers a variety of evaluation criteria when making resource decisions, as described in 
Exhibit A: Evaluation Criteria and Scoring to this DSS RFP. PSE has also identified a set of minimum 
qualifying criteria to help Respondents craft proposals designed to best meet the objectives of 
this solicitation. Proposals must meet the minimum criteria outlined below for consideration in 
this RFP.  

For all proposals (as applicable) 

 Respondents must submit a complete proposal by the due date specified in Section 6 of 
the DSS RFP. PSE has provided Respondents with a proposal contents checklist in Exhibit 
B: Proposal Requirements Forms (Tab 1). PSE will not consider proposals that do not 
provide sufficient information to substantiate a project or offer. 

 Each proposal (if applicable) shall acknowledge and state that PSE disclaims and shall not 
assume any risk associated with the potential expiration of (or the Respondent's or other 
project entity's ability to utilize) any then applicable federal or state tax incentives, cash 
grant programs, or similar programs meant to support a relevant resource.  

 All proposals shall state that there will be no assignment of proposals during the 
evaluation or negotiation stage of this DSS RFP and that, in the event the respondent and 
PSE negotiate and execute definitive agreements based on the respondent’s proposal, 
the definitive agreements and obligations thereunder shall not be sold, transferred, or 
assigned, or pledged as security or collateral for any obligation, without the prior written 
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permission of PSE. Any project lender who takes an assignment of the definitive 
agreements for security and exercises any rights under such agreements will be bound to 
perform such agreements to the same extent.  

 Bidder must submit by the proposal due date the appropriate study fee specified in 
Section 6 of the RFP. 

 At a minimum, all responses must: 

o Demonstrate site control consistent with guidance in the non-price scoring matrix 
in Exhibit A: Evaluation Criteria and Scoring for both the project and any other 
project-related infrastructure. 

o Submit an interconnection application on or before May 19, 2023. 

o Provide some form of site control by April 14, 2023. 

o Use commercially viable technology. 

 To align with the 2021 CEIP, PSE is seeking renewable resources that can be operational 
by December 31, 2025, but projects that are projected to be operational later should still 
apply and PSE will consider them in the evaluation. Proposals must include a plan to 
deliver energy and/or capacity by their targeted date.  

 All resources proposed must be CETA compliant and connected to PSE’s system. 

o FTM BESS resources must demonstrate the ability to charge and discharge as 
required to meet the need. (PSE requires batteries to be studied additionally as a 
load. These resources will need to establish both a generation interconnection and 
a means to charge the load either through retail load service or otherwise.) 

 PSE reserves the right to request additional data and engage third-party consultants to 
independently verify project data. 

 Proposals must describe the Respondent’s labor plan. As specified in Exhibit A: Evaluation 
Criteria and Scoring, preference will be given to projects constructed with high labor 
standards, including family-level wages, benefits and opportunities for local workers and 
businesses.13 

 All proposals must state that all environmental attributes 14  associated with the 
proportionate share of the subject project, if any, will accrue to the ownership and 
beneficial use of PSE. PSE will not accept REC-only proposals at this time. 

                                                           
13 As referenced in Exhibit A, PSE prefers projects that utilize a Project Labor Agreement or Community Workforce Agreement for 
major construction activities associated with the construction of the project. Respondents shall make commercially reasonable 
efforts to ensure that such Project Labor Agreement or Community Workforce Agreement is eligible to be certified by the 
Washington Department of Labor and Industries under the standards of the Washington State Clean Energy Transformation Act 
(RCW 19.405).  
14 "Environmental attributes" means generally credits, benefits, reductions, offsets and other beneficial allowances with respect 
to fuel, emissions, air quality, or other environmental characteristics, resulting from the use of certain generation resources or the 
avoidance of emissions. 
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 Respondent must provide a customer benefit plan consistent with the provisions in RCW 
19.405.040(8). See Exhibit B: Proposal Requirements Forms, Tab 2a. Commercial Details, 
“CETA Equity Plan and Company Commitments” section. Respondents may also provide 
a separately attached written diversity commitment, policy, or plan in addition to their 
responses to Exhibit B. 

 All proposals must comply with all applicable laws, regulations and executive orders, 
including environmental laws, such as the Emissions Performance Standards15, and labor 
regulations such as prevailing wage regulations and, if applicable, Clean Energy Labor 
Standards Certification16.  

 PSE will not accept credit requirements imposed on PSE by the Respondent.  

 Respondents must certify to adhere to all applicable safety laws, guidelines and industry 
practices. If proposal is selected for acquisition, PSE reserves the right to review and 
assess at least the previous three (3) year safety performance of companies responding 
to this RFP to ensure that they meet acceptable standards. A corporate safety plan and 
corporate drug and alcohol plan will be required in the proposal. 

 Proposal will certify that if selected for acquisition, the Respondent will be responsible for 
meeting its scheduled deadlines. PSE will require the Respondent to accept the risk and 
agree to pay liquidated damages for failing to meet contractual milestones, the terms of 
which will be discussed during contract negotiations. An example situation of liquated 
damage restitution would be a Respondent not achieving commercial operation by the 
agreed upon date and PSE collecting liquated damages to cover the cost of procuring that 
lost capacity through other means. PSE may impose credit requirements based on the 
Respondent’s credit rating. 

 Proposals must identify the geographical boundaries of the overall project by map, sketch 
or drawing, depict all property ownerships within those boundaries on the map, sketch 
or drawing and provide real estate agreements demonstrating Respondent’s degree of 
project site control for the purposes of the proposed project. Per PSE’s qualitative scoring 
matrix shown in Exhibit A: Evaluation Criteria and Scoring, proposals that demonstrate 
more site control will score higher.  

 Proposals must identify required permits and approvals, their status, and provide a 
schedule for completion as part of the overall project schedule. As discussed in Exhibit A: 
Evaluation Criteria and Scoring, PSE prefers proposals that further demonstrate a 
Respondent’s permitting acumen (e.g. providing a permitting plan or demonstrating 
progress, identifying required studies and status, successful outreach to lead agencies and 

                                                           
15 System PPAs longer than five years are eligible to participate in this DER RFP; however, they must comply with the Emissions 
Performance Standards (Chapter 173-407 WAC) and Chapter 480-100 WAC, which require disclosure of the underlying resource 
or resource pool to verify compliance with the standards. 
16 Washington State Labor & Industries is in the process of adopting WAC 296-140 to create a Clean Energy Labor Standards 
certification program that allows tax breaks for contractors who use diverse labor. As of the filing of this RFP, it is not in effect, 
but respondents are encouraged to certify for applicable responses when it does go into effect. 
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interested persons, indicating past success permitting other projects in the area). 
Respondents should have begun permitting or long lead-time studies, such as habitat 
studies. If permitting or studies have not begun, Respondents should present a plan for 
receiving or completing the aforementioned, respectively. 

 Proposals must include sufficient detail to substantiate a viable project and to adequately 
assess risk. For example, solar proposals must also provide the information listed below. 
Other resource types should plan to provide a similar level of detail and expect a similar 
level of scrutiny. 

o Proposals should include only PV panels from industry-recognized top-tier 
suppliers. 

o Proposals should include full description of PV panels to be used. Proposals should 
indicate anticipated date of third-party certification of proposed PV panels along 
with the name of the recognized industry third-party providing certification. 

 Proposals should include documentation of a site-suitability review 
performed by a third-party. 

o Proposals should include documentation indicating the plant’s ability to comply 
with IEEE 1547, CA-21, and UL-1741 for ride-through. 

 All electrical work to be performed by a licensed and bonded electrical contractor. The 
Photovoltaic System Installer shall have held a valid Washington State electrical 
contractor’s license, under the current business name, for a period of not less than 5 
years. 

For ownership proposals 

In addition to the minimum qualifying criteria required for all proposals listed above, PSE has 
identified the following additional criteria for ownership proposals: 

 PSE will only accept proposals for ownership at or after COD. 

 If project is selected, PSE will require comprehensive engineering design documents and 
drawings well in advance of project construction. Projects will be required to meet all PSE 
requirements and specifications.  

 Respondents shall certify that all proposed design engineering firms and project 
constructors will have proven expertise and experience in projects of similar scope and 
size. 

 Proposals should include a description of the manufacturer warranties/guarantees for 
major equipment and the GSU/step-up transformers. Proposals should also include the 
maintenance requirements to maintain manufacturer warranties.  

Additional requirements 
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In addition to the applicable requirements in the sections above, proposals should include: 

 Solar 

o Respondents seeking to bid a solar resource must respond to solar-specific 
requirements in tab ‘3a. Solar’ of Exhibit B.  

o To inform the planning process, Respondents must provide an 8760 generation 
forecast for the proposed resource (tab ‘5a. Energy Output’ in Exhibit B) and one 
year of solar irradiance data (tab ‘5b. Solar Irradiance (8760)’ in Exhibit B).  

 BESS 

o Respondents seeking to bid a BESS resource must respond to BESS-specific 
requirements in tab ‘3b. BESS’ of Exhibit B.  

 If available at the time of bid submittal, provide comprehensive 
engineering design documents and drawings well in advance of project 
construction. If available, Respondents should also provide one-line 
diagrams, three-line schematics, communication plans and protocols used, 
and a list of tags and alarms used in the battery management system 
(“BMS”). If unavailable at the time of bid submittal, PSE will request this 
information during the evaluation or negotiation process. Projects will be 
required to meet all PSE requirements and specifications. These items are 
described in tab ‘3b. BESS’ of Exhibit B. 

o Proposals must meet the standards outlined in Exhibit C, BESS Requirements. 

Signatures and certifications  

Each electronic proposal must include a scanned copy of the Bid Certification Form: Exhibit B (Tab 
10), signed by a duly authorized officer or agent of the respondent submitting the proposal. By 
signing the form, the respondent’s duly authorized officer or agent certifies that: 

 The respondent’s proposal is genuine; not made in the interest of, or on behalf of, any 
undisclosed person, firm, or corporation; and is submitted in conformity with any anti-
competitive agreement or rules. 

 The respondent has not directly or indirectly induced or solicited any other respondent 
to submit a false or sham proposal. 

 The respondent has not solicited or induced any other person, firm, or corporation to 
refrain from proposing. 

 The respondent has not sought to obtain for itself any advantage over any other 
respondent by collusion. 
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Code of conduct, eligibility and conflict of interest disclosure  

This DSS RFP will accept proposals from all third-party project developers, owners or other 
utilities that meet the minimum requirements and comply with the process guidelines described 
in this DSS RFP. All respondents shall disclose in their proposals any and all relationships between 
themselves, the project and/or members of their project team and PSE, its employees, officers, 
directors, subsidiaries, or affiliates.  

Code of conduct 

PSE is committed to a culture of ownership, accountability, honesty, integrity and trust. In 
conducting this RFP, PSE will follow its Code of Conduct. This Code of Conduct outlines the honest 
and ethical manner in which all employees and board of directors at Puget Energy, Inc., Puget 
Sound Energy, and related subsidiaries are expected to behave, with each employee having a 
duty to uphold the Code of Conduct. 

The Federal Energy Regulatory Commission’s (“FERC”) regulations governing the sales of energy 
and/or capacity at market-based rates impose restrictions on transactions between “market-
regulated power sales affiliates” and their affiliated traditional franchised public utilities with 
captive wholesale or retail customers. Under FERC regulations, “affiliate” is defined in 18 C.F.R. 
section 35.36(a)(9). 

Washington state law and regulations define what constitutes an “affiliated interest,” which is 
different than how FERC defines “affiliate.” In Washington, affiliated interest is defined in 
RCW 80.16.010. 

Subsidiary or affiliate proposals 

Subsidiaries or affiliates of PSE will be eligible to submit proposals in response to this DSS RFP. 
Each respondent to PSE’s DSS RFP must disclose any subsidiary or affiliate relationship to PSE in 
Exhibit B (Tab 2a) to this DSS RFP. All respondents, including affiliates and subsidiaries of PSE, 
shall follow a consistent process for submittal. PSE will treat all respondents, including affiliates 
and subsidiaries of PSE, in a fair and consistent manner throughout the evaluation. Consistent 
with the provisions in WAC 480-107-023 and -024, the DSS RFP evaluation team will neither give 
preferential treatment or special consideration to any subsidiary or affiliate of PSE to ensure no 
unfair advantage occurs, nor will PSE or its independent evaluator disclose the contents of its DSS 
RFP evaluation or competing proposals to subsidiaries or affiliates of PSE prior to the information 
becoming publicly available. The IE will immediately report to PSE and the WUTC any perceived 
attempt by any individual or party to improperly influence any findings determined by the IE, or 
to challenge or interfere with their independent role in the solicitation process.   

Validity, deadlines and regulatory approval  
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Bid validity and deadlines 

PSE anticipates selecting a short list in Q3 2023. Unless a bid is withdrawn, PSE will assume that 
it is valid through completion of the RFP. PSE further assumes that proposals will remain valid for 
a period that would allow for negotiation and execution of definitive agreements, including any 
applicable management and regulatory approvals.   

Regulatory approvals 

Regulatory approvals for resources acquired may not be obtained until the latter half of 2024 or 
later. PSE may seek post-closing regulatory review of any resource purchases, exchanges, 
acquisitions, or associated costs that result from this RFP. Such regulatory review could include 
receipt by PSE from the WUTC of approvals and orders, as applicable, pertaining to and 
confirming the inclusion of the full amount of any asset purchase price plus PSE’s transaction 
costs and other amounts allocable to the construction, start-up, testing and commissioning of 
the project, as applicable, in PSE’s rate base. Such approvals and/or orders to be in form and 
substance satisfactory to PSE in its sole discretion.  

In addition to being subject to the jurisdiction of the WUTC, PSE is also regulated by the FERC.  
FERC’s jurisdiction and authority over the activities of PSE are defined in the Federal Power Act 
and include certain aspects of the acquisition of electric power. In particular, Sections 203 and 
205 of the Federal Power Act require, respectively, (i) approval by FERC prior to transferring FERC-
jurisdictional assets a value in excess of $10,000,000; and (ii) certain filings by PSE to support its 
authorization to sell power and related products at market-based rates.   

Pursuant to Section 203 of the Federal Power Act, FERC has approval authority over any 
acquisition by PSE of public utility facilities subject to FERC jurisdiction with a value in excess of 
$10,000,000. In reviewing filings under Section 203 of the Federal Power Act, FERC considers the 
effect on competition, rates, and regulation. FERC's approval of such an acquisition will be based 
on a finding that it is “consistent with the public interest.”   

FERC has authorized PSE to sell power at market-based rates pursuant to Section 205 of the 
Federal Power Act. As a condition of its authority to sell power at market-based rates, PSE must 
demonstrate to FERC that it does not possess market power in the relevant markets. Acquisition 
by PSE of generation or power resources may require PSE to demonstrate that it continues to 
lack market power after the resource acquisition. In addition, FERC’s regulations prohibit PSE 
from engaging in the wholesale purchase of energy or capacity from an affiliate without first 
seeking FERC authorization. As a result, PSE may be required to seek prior FERC approval of any 
transaction with an affiliated entity. 

Accordingly, PSE will evaluate all proposals in light of the requirements of the Federal Power Act 
and the effect that such regulatory requirements and review may have on PSE. 
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5. Credit Requirements  

PSE will not accept collateral thresholds, credit ratings triggers, general adequate assurances 
language or similar language that might require PSE to provide performance assurance. PSE 
developed this policy in order to protect its customers and to avoid undue costs, especially in the 
event of an industry-triggered credit downgrade. 

PSE will require Respondents to provide performance assurance. PSE will expect Respondents 
with sub-investment-grade credit ratings (or being of similar creditworthiness), or whose credit 
ratings drop below investment grade, to provide performance assurance acceptable to PSE. Non-
investment grade entities have inherent default risks. Collateral requirements are utilized to 
mitigate such risks. When certain PPAs are in default, physical supply will be affected. The 
collateral gives PSE an option to purchase market power to bridge the gap and, in turn, protect 
its ratepayers from both cost and reliability risks. This is consistent with standard industry 
practices.  

In addition to any provisions included in the prototype term sheets for ownership agreements 
(Exhibit F to this DSS RFP), capacity and/or energy agreements (Exhibit G to this DSS RFP), or clean 
energy power purchase agreements (Exhibit H to this DSS RFP) PSE may require negative control 
provisions17 in any definitive agreements. 

                                                           
17 “Negative control provisions” means covenants restricting respondent business practices that could jeopardize respondent’s 
ability to perform its obligations. 
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6. Proposal Submission  

Submission process, deliverables and deadlines 

PSE is developing a web platform for Respondents to confidentially submit electronic proposals 
to this DSS RFP. PSE will provide a link to the platform and instructions for proposal submission 
on the RFP web site (www.pse.com/rfp) once the final RFP is issued, or soon thereafter.  

Questions or comments about the DSS RFP may be submitted to 
SolarStorageRFPmailbox@pse.com. PSE will post answers to questions on its RFP website. RFP 
schedule updates and any supplemental informational updates associated with this RFP will also 
be posted to PSE’s RFP website. Table 8 outlines the relevant deliverables and deadlines. 

 Deliverables and Deadlines 

Deliverable Date Due Format 

DSS RFP proposal 

(See Section 4 and 
Exhibit B for Proposal 
Requirements) 

March 17, 2023  One electronic copy of the proposal via PSE’s 
confidential electronic proposal submission 
web platform (instructions will be provided on 
www.pse.com/rfp when the final RFP is issued) 

o Proposal must include one complete Excel 
copy of the Exhibit B: Proposal 
Requirements Forms and all required 
attachments (as indicated therein) 18 

o Proposal must include one signed scanned 
copy of Exhibit D: Mutual Confidentiality 
Agreement 

o Proposal must also include a signed scanned 
copy of the Bid Certification Form, Exhibit B 
(Tab 10) in addition to the live version 
included in the form 

Study fee March 17, 2023  See Preliminary Site Assessment fee section 
below for details about the study fee. 

Schedule 152 Study May 19, 2023  Respondents are required to complete a 
Schedule 152 application and have a 

                                                           
18 Respondents may not add, remove or modify tabs in Exhibit B (Proposal Requirements Forms). PSE has designed this Excel file 
to be a key input to PSE’s DSS RFP proposal database and models. PSE will reject Exhibit B forms, if respondents add, remove or 
modify tabs in the Exhibit B file. 
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corresponding queue number. The Schedule 
152 application will need to be completed 
through the PowerClerk portal at 
http://www.pse.com/distributedrenewables. 

 
 
Proposal requirements forms (Exhibit B) 

PSE is committed to providing Respondents with the guidance needed to successfully complete 
Exhibit B and to navigate the newly designed proposal submission process. PSE will not simply 
reject bids due to a data entry error or a misunderstood direction for a specific field. To help 
Respondents successfully submit their proposals, PSE will provide the following: 

 a downloadable user instruction manual on how to navigate and use the RFP submission 
portal and its core features and functions, 

 unlimited access to submit and resubmit proposals during the RFP submission window, 
and 

 a three-day curing period after the RFP due date to allow Respondents to remedy an 
unacceptable term or condition, or other non-conforming criteria or fatal flaw in a 
proposal.  

Respondents may also reach out to DSS RFP team staff through the DSS RFP mailbox 
(SolarStorageRFPmailbox@pse.com) with questions about Exhibit B, and the automated 
submission process.  

Respondents should note that the bid submittal deadline is not subject to the three-day cure 
period. It is expected that Respondents will plan ahead to submit their bids on time, allowing for 
sufficient time to seek advice from the DSS RFP team, in the event of any data entry errors. 
Respondents are encouraged to submit early. Respondents will have until the due date to delete 
and resubmit forms and other supporting files to the portal.  

Preliminary Site Assessment fee 

A bidder shall complete a separate set of proposal requirements forms (Exhibit B) and submit a 
separate fee for each proposal submitted. For the purposes of this RFP, a proposal is defined as 
a bid for the same resource containing up to three (3) total offer options. Bidders may submit 
more than one proposal. Proposals are not mutually exclusive.  
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An offer is define as an option within a single proposal for the same resource, or co-located 
resources. Offers may vary options such as capacity (MW), term, start or end dates, pricing 
structure, some combination of co-located resources or other proposal elements.  

The study fee is $300 and non-refundable, unless a proposal is withdrawn before the submittal 
deadline. The fee is used to help offset the cost for PSE to complete a preliminary site 
assessment and will not count toward any other studies or application. 

Bidders may pay the bid fee via certified check or ACH transfer only. Bidders must annotate on 
the payment the PROPOSAL ID number generated upon successfully submitting the proposal on 
the RFP submission website. This is the only way to ensure that a payment will be correctly 
associated with the corresponding proposal. Failure to properly annotate a PROPOSAL ID on the 
method of payment may result in unnecessary delays and/or loss of the bid fee. 

Mail certified checks to: 
     Puget Sound Energy, Inc. 
     Attn: 2023 DSS RFP 
     P.O. Box 97034 
     Bellevue, WA 98009-9734 
     Memo: [Bidder’s Name] RFP Proposal # XXXXXX 
* PSE encourages bidders to send certified checks by registered mail in order to maintain a 
record of receipt. 
 
ACH Transfers require the following information: 
     Puget Sound Energy, Inc. 
     Bank Name: Key Bank 
     Swift Code or Transit Number: 125000574 
     Bank account number: 479681024630 
     Memo: [Bidder’s Name] RFP Proposal # XXXXXX 
 


